



July 20, 2023

To: RFP Submitters  
Through: Mayor Cole

Addendum Issue Date: July 20, 2023

RE: RFP #02-2023 - PW 0822 Design and Engineering and the Hydrologic and Hydraulic Study for Reconstruction of Nine Flood Damaged Roads

**ADDENDUM NO. 23-03**

**LETTER OF CLARIFICATION**

**Notice to RFP Submitters: This addendum forms a part of and modifies the RFP as follows. Failure to acknowledge the addendum in the Proposal Certification may result in a rejection of your bid.**

The following questions were submitted prior to the July 18<sup>th</sup>, 2023 deadline for question submission.

**Answers to the Questions are in green.**

1. Is there a summary of the lengths of roads damaged and the nature of the damage?
  1. Not Officially only from the PW Director's Information.
2. Is the city looking for the roads to be brought up to current standards or replaced back to the existing condition?
  1. Existing Condition
3. What is the nature of the anticipated payment structure for the contract (I.E. Lump Sum, Time + Expenses, Cost plus Fixed Fee)?
  1. Lump Sum State requirement.
4. What is the approximate range of the City's expected budget for the Professional Services?
  1. The State of Alaska under emergency disaster repairs will have final approval for payment. If the State approve bid price full payment will be made.